



Progressive Design Build - Probation Field Operations Building Project
Project No. 10.10.1643

	Firm	Date	Time Stamp for Hard Copies	Time Stamp for ePro Submission
1	Swinerton	10/24/2025	8:04 A.M.	10:37 A.M.
2	Hensel Phelps	10/24/2025	1:16 P.M.	N/A
3	McCarthy	10/24/2025	2:33 P.M.	N/A
4	SUNDT + HOK	10/24/2025	2:35 P.M.	N/A
5	Snyder Langston, LLC	10/24/2025	3:02 P.M.	2:32 P.M.
6	W.E. O'Neil Construction Co Of California	10/24/2025	4:54 P.M.	2:57 P.M.



ePRO BID TABULATION



Bid Tabulation for Bid #ANE223-ANE2C-5990

[Quotes](#)[Revisions](#)[Items](#)[Header Questions](#)[Subcontractors](#)[Routing](#)[Attachments](#)[Score](#)[Summary](#)[Back to Bid](#)

Total Number of Submitted Quotes: 3

Consider

All

☐

Quote #

Description

Vendor

ID

Vendor Name

Submit Date

Attachments



[00023485](#)

1643-PDB- Probation Field
Ops Building Project

[00019534](#)

Swinerton Builders

10/24/2025
10:37:36 AM

Download



[00023488](#)

1643-PDB- Probation Field
Ops Building Project

[00017722](#)

Snyder Langston

10/24/2025
02:32:53 PM

Download



[00023490](#)

1643-PDB- Probation Field
Ops Building Project

[00026467](#)

W.E. O'Neil
Construction Co

10/24/2025
02:57:56 PM

Download

Create New Quote

Save And Continue

Copyright © 2025 Periscope Holdings, Inc. - All Rights Reserved.
NOCODE_SBCOUNTY_AWS_PROD

Current Org: **Architecture and Engineering 2 (CIP)** ⇌



OCTOBER 24, 2025

STATEMENT OF QUALIFICATIONS/PROPOSAL FOR:

SAN BERNARDINO COUNTY PROBATION FIELD OPERATIONS BUILDING

PROJECT NO.: 10.10.1643 | RFQ NO. 1643

PROJECT MGMT DIVISION
2025 OCT 24 13:16:41

SUBMITTED TO:

SAN BERNARDINO COUNTY

Project and Facilities Management Department – Project Management
René Glynn, AIA, Supervising Project Manager
620 South E Street San Bernardino, CA 92415-0184

SUBMITTED BY:



SOM

SOQ

San Bernardino County

Project and Facilities Management Department - Project Management

Probation Field Operations Building Project

Project No. 10.10.1643

McCarthy Building Companies, Inc.

20401 SW Birch St.

Newport Beach, CA 92660

San Bernardino County

Project and Facilities Management Department - Project Management

René Glynn, AIA, Supervising Project Manager

620 South E Street

San Bernardino, CA 92415-0814

RFQ No. 1643

PROJECT MGMT DIVISION
2025 OCT 24 14:33:56





SOQ
San Bernardino County
Project and Facilities Management Department –
Project Management

Probation Field Operations Building Project
Project No 10.10.1643

Snyder Langston, LLC
17962 Cowan, Irvine, CA 92614

PROJECT MGMT DIVISION
2025 OCT 24 15:02:22

Sundt+HOK RESPONSE TO REQUEST FOR
QUALIFICATIONS / PROPOSAL FOR

**SAN BERNARDINO
COUNTY
PROBATION FIELD
OPERATIONS BUILDING**
PROGRESSIVE DESIGN-BUILD PROJECT

PROJECT NO. 10.10.1643 | OCTOBER 24, 2025



SUNDT +



PROJECT HOKT 0725
2025 OCT 24 14:35



TRANSMITTAL

PROJECT MGMT DIVISION
2025 OCT 24 8:04:46

TO: San Bernardino County
Project and Facilities Management Department – Project
Management
Probation Field Operations Building Project
Project No. 10.10.1643

DATE: 10/24/2025
RE: Probation Field
Operations Building
Project
Project No. 10.10.1643

ATTN: René Glynn, AIA, Supervising Project Manager
620 South E Street San Bernardino, CA 92415-0184

WE ARE SENDING YOU:

☒ As requested

FOR:

☒ Submission

BY:

☒ Hand Deliver

QUANTITY:	DESCRIPTION:	DATED:
1	Volume 1 - Administrative Submittals: Original Printed Hard Copy Proposal (Bound in a Three-Ring Binder)	10/24/25
1	Volume 2 - Phase 1 Proposal: Original Printed Hard Copy Proposal (Bound in a Three-Ring Binder)	10/24/25
1	Volume 3 - Price Proposal: Original Printed Hard Copy Proposal (Bound in a Three-Ring Binder)	10/24/25
5	Volume 1 - Administrative Submittals: Printed Hard Copy Proposals	10/24/25
5	Volume 2 - Phase 1 Proposal: Printed Hard Copy Proposals	10/24/25
5	Volume 3 - Price Proposal: Printed Hard Copy Proposals	10/24/25
1	Conflict of Interest Disclosure Form (Form Vol 1-5.1): Original Printed Hard Copy	10/24/25
6 1 rm	Confidential Audited Financial Statements (CPRA Exempt Material As Referenced in Section 1.16(b)) Printed Hard Copy	10/24/25
3	Volume 1 - Administrative Submittals: Electronic Copies on USB Flash Drive	10/24/25
3	Volume 2 - Phase 1 Proposal: Electronic Copies on USB Flash Drive	10/24/25
3	Volume 3 - Price Proposal: Electronic Copies on USB Flash Drive	10/24/25
1	Confidential Audited Financial Statements (CPRA Exempt Material As Referenced in Section 1.16(b)) Electronic Copy on USB Flash Drive	10/24/25

W·E·O'NEIL

W.E. O'Neil Construction Co
800 N. Haven Avenue, Suite 100
Ontario, CA 91764

SOQ

San Bernardino County

Project and Facilities Management Department – Project Management

Probation Field Operations Building

Project No. 10.10.1643

W.E. O'Neil Construction Co of California

800 N. Haven Avenue, Suite 100

Ontario, CA 91764

PROJECT MGMT DIVISION
2025 OCT 24 16:54:16