



Progressive Design Build - DPW HQs Replacement Project
Project No. 10.10.1777

	Firm	Date	Time Stamp for Hard Copies	Time Stamp for ePro Submission
1	SWINERTON	10/24/2025	8:03 A.M.	10:27 A.M.
2	CLARK CONSTRUCTION	10/24/2025	1:01 P.M.	N/A
3	MCCARTHY	10/24/2025	2:33 P.M.	N/A
4	RUDOLPH AND SLETTEN	10/24/2025	2:37 P.M.	2:46 P.M.
5	W.E. ONEIL	10/24/2025	2:56 P.M.	2:58 P.M.
6	SNYDER LANGSTON	10/24/2025	3:02 P.M.	2:20 P.M.



Bid Tabulation for Bid #ANE223-ANE2C-5996

[Quotes](#) [Revisions](#) [Items](#) [Header Questions](#) [Subcontractors](#) [Routing](#) [Attachments](#) [Score](#) [Summary](#) [Back to Bid](#)

Total Number of Submitted Quotes: 4

Consider All

☐

Quote #	Description	Vendor ID	Vendor Name	Submit Date	Attachments
☒ 00023476	1777-DPW Headquarters Replacement Project	00020649	Rudolph & Sletten	10/24/2025 02:46:54 PM	Download
☒ 00023484	1777-DPW Headquarters Replacement Project	00019534	Swinerton Builders	10/24/2025 10:27:29 AM	Download
☒ 00023487	1777-DPW Headquarters Replacement Project	00017722	Snyder Langston	10/24/2025 02:20:19 PM	Download
☒ 00023489	1777-DPW Headquarters Replacement Project	00026467	W.E. O'Neil Construction Co	10/24/2025 02:58:48 PM	Download

Create New Quote

Save And Continue

Copyright © 2025 Periscope Holdings, Inc. - All Rights Reserved.
NOCODE_SBCOUNTY_AWS_PROD

SOQ

San Bernardino County

Project and Facilities Management Department - Project Management

DPW Headquarters Replacement Project

Project No. 10.10.1777

McCarthy Building Companies, Inc.

20401 SW Birch St.

Newport Beach, CA 92660

San Bernardino County

Project and Facilities Management Department - Project Management

René Glynn, AIA, Supervising Project Manager

620 South E Street

San Bernardino, CA 92415-0814

RFQ No. 1777

PROJECT MGMT DIVISION
2025 OCT 24 14:33:42

MCCARTHY

CANNONDESIGN



SOQ

San Bernardino County

Project and Facilities Management Department – Project Management

DPW Headquarters Replacement Project No. 10.10.1777

Rudolph and Sletten, Inc.

On behalf of San Bernardino County, I hereby certify receipt of the Department of Public Works Headquarters Replacement Project from Rudolph and Sletten, Inc.

Steven Rodriguez II

Name

[Signature]

Signature

10/24 / 2025

Date

PROJECT MGMT DIVISION
2025 OCT 24 14:37:25

2:36

Time



**SNYDER
LANGSTON**
Building with Mastery

SOQ

San Bernardino County

Project and Facilities Management Department –

Project Management

DPW Headquarters Replacement Project

Project No 10.10.1777

Snyder Langston, LLC

17962 Cowan, Irvine, CA 92614

**PROJECT MGMT DIVISION
2025 OCT 24 15:02:19**



PROJECT MGMT DIVISION
2025 OCT 24 8:04:10

TRANSMITTAL

TO: San Bernardino County
Project and Facilities Management Department – Project
Management
DPW Headquarters Replacement Project
Project No. 10.10.1777

DATE: 10/24/2025
RE: DPW Headquarters
Replacement Project
Project No. 10.10.1777

PROJECT MGMT DIVISION
2025 OCT 24 8:09:44

ATTN: René Glynn, AIA, Supervising Project Manager
620 South E Street San Bernardino, CA 92415-0184

WE ARE SENDING YOU:

☒ As requested

FOR:

☒ Submission

BY:

☒ Hand Deliver

QUANTITY:	DESCRIPTION:	DATED:
1	Volume 1 - Administrative Submittals: Original Printed Hard Copy Proposal (Bound in a Three-Ring Binder)	10/24/25
1	Volume 2 - Phase 1 Proposal: Original Printed Hard Copy Proposal (Bound in a Three-Ring Binder)	10/24/25
1	Volume 3 - Price Proposal: Original Printed Hard Copy Proposal (Bound in a Three-Ring Binder)	10/24/25
5	Volume 1 - Administrative Submittals: Printed Hard Copy Proposals	10/24/25
5	Volume 2 - Phase 1 Proposal: Printed Hard Copy Proposals	10/24/25
5	Volume 3 - Price Proposal: Printed Hard Copy Proposals	10/24/25
1	Conflict of Interest Disclosure Form (Form Vol 1-5.1): Original Printed Hard Copy	10/24/25
6 1 JM	Confidential Audited Financial Statements (CPRA Exempt Material As Referenced in Section 1.16(b)) Printed Hard Copy	10/24/25
3	Volume 1 - Administrative Submittals: Electronic Copies on USB Flash Drive	10/24/25
3	Volume 2 - Phase 1 Proposal: Electronic Copies on USB Flash Drive	10/24/25
3	Volume 3 - Price Proposal: Electronic Copies on USB Flash Drive	10/24/25
1	Confidential Audited Financial Statements (CPRA Exempt Material As Referenced in Section 1.16(b)) Electronic Copy on USB Flash Drive	10/24/25

John Jennings
Vice President, Division Manager
rjennings@swinerton.com



W.E. O'Neil Construction Co
800 N. Haven Avenue, Suite 100
Ontario, CA 91764

PROJECT MGMT DIVISION
2025 OCT 24 14:56:17

SOQ
San Bernardino County
Project and Facilities Management Department – Project Management
DPW Headquarters Replacement Project
Project No. 10.10.1777
W.E. O'Neil Construction Co of California
800 N. Haven Avenue, Suite 100
Ontario, CA 91764



Clark Construction Group – CA, LP

515 South Figueroa Street, Suite 2000
Los Angeles, California 90071
(213) 933-2103

clarkconstruction.com

Contractor License #839892
A subsidiary of Clark Construction Group, LLC.

Contents:

- 1 – Original
- 5 – Copies
- 4 – USB [Digital + Redacted Copies]
- 1 – Conflict of Interest Disclosure

PROJECT MGMT DIVISION
2025 OCT 24 13:01:34

SOQ

San Bernardino County
Project and Facilities Management Dep
Project Management

DPW Headquarters Replacen

Project No. 10.10.1777

Clark Construction Group – CA, LP
515 South Figueroa Street, Suite 2000
Los Angeles, California 90071