Project No. 10.10.1477

BID PROPOSAL

PROJECT: ARMC TELEMETRY EXPANSION
LOCATION: 400 N. Pepper Ave, Colton CA 92324
OWNER: San Bernardino County

BID OPENING: October 29, 2025, at 10:00 A.M.

BIDDER: CDG Builders, Inc

San Bernardino County

Project and Facilities Management Department
620 SE St

San Bernardino, CA 92415-0184
www.pfm.sbcounty.gov

In compliance with your invitation for bids, the undersigned has carefully examined the
project Bid Documents, including the drawings and specifications, for the scope of work
which includes upgrade and expansion of the telemetry system, including like-for-like Philips
equipment replacement, additional Wi-Fi access points, electrical and data improvements,
and remodeling of the centralized monitoring room at Arrowhead Regional Medical Center
in Colton, California, and fully understands the scope and meaning of the Bid Documents.

The undersigned hereby agrees to furnish all materials, labor, tools, equipment, apparatus,
facilities, and transportation necessary to complete all work in strict conformity with the
drawings and specifications, and to execute the contract to the satisfaction of the Project
and Facilities Management Department — Project Management, at the following cost(s):

In case of discrepancy between the written bid set forth and the numerical bid set forth, the
written bid shall prevail. In the case of a discrepancy between the written bid or numerical
bid set forth on the bid proposal, and the numerical bid set forth in the ePro system, the
information on the bid proposal shall prevail.

BASE BID

For the furnishing of the labor, materials, and equipment necessary to complete all work
designated in the Plans and Specifications.
One Million Three Hundred Fifty-Four Thousand Seven Hundred Thirteen Dollars and Zero Cents
The LUMP SUM of Dollars
($_1,354,713.00 )
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The above-mentioned BASE BID includes applicable California state sales tax, bonds,
insurance and all other costs required to perform all the work described in the project
drawings and specifications.

The lowest bid shall be the lowest bid price on the BASE BID. A responsible and
responsive bidder who submitted the lowest bid shall be awarded the contract, if it is
awarded. In order to be deemed responsive, the bidder must list, in the bid forms, at least
three (3) projects with similar size and scope of work that it has completed within the last
ten (10) years at a HCAI 1 Facility.

BID DEPOSIT (BID BOND)

There is enclosed herewith, a certified check or surety bond in the amount of ten percent
(10%) of the TOTAL BASE BID, or, more specifically, Ten Percent of total bid amount

Dollars ($_10% of total bid amount ), made payable to San Bernardino
County. The undersigned agrees that in the event of the failure by the undersigned to
execute the necessary contract and furnish the required contract bonds and insurance, the
certified check or surety bond and the money payable thereon shall be, and remain, the
property of San Bernardino County. If the bid is accompanied by a certified or cashier's
check, the check shall be deposited by the Project and Facilities Management Department
— Project Management, and a County warrant for the full amount shall be issued to the
undersigned approximately one month after Contract Award.

If the bid is submitted through San Bernardino County Electronic Procurement Network
(ePro) then scan the bid security (bid bond) and submit the scanned copy with your bid
submittal in ePro, additionally, mail or submit the original bid security, in a separate sealed
envelope labeled “Bid Bond” with the title of the work and the name of the bidder clearly
marked on the outside, to: Project and Faciliies Management Department — Project
Management, 620 S E St, San Bernardino, California, 92415-0184. Any mailed or
submitted bid security must be received on or before the time set for the opening of
the bids.

TIME OF COMPLETION

The undersigned agrees to complete the work within 365 calendar days from the date
stipulated in the Notice to Proceed.

LIQUIDATED DAMAGES

Pursuant to the provisions of Government Code Section 53069.85 and in the event that all
the Work called for in this Contract is not completed within the number of calendar days set
forth, Contractor shall forfeit and pay to the County the sum of $1,500 per day for each
calendar day the work remains incomplete, to be deducted from any payments due or to
become due to the Contractor. (Reference General Conditions and Special Conditions)
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ESCROW ACCOUNT

Pursuant to Section 22300 of the Public Contract Code, at the request and expense of the
Contractor, the Contractor may substitute qualified securities in lieu of retention withheld by
the County and/or establish an escrow account for retention payments.

REJECTION OF BIDS

The undersigned agrees that the County reserves the right to reject any or all bids and
reserves the right to waive informalities in a bid or bids, not affected by law, if to do so seems
to best serve the public interest.

VALIDITY OF BIDS

The undersigned agrees that this bid will remain valid for sixty (60) days after the scheduled
bid opening.

STATE LICENSES

The undersigned hereby certifies that he/she is currently the holder of a State Contractor's
Class B License. The undersigned also certifies that all subcontractor(s) listed under the
Designation of Subcontractors section of the Bid Proposal are currently the holder of valid
contractor’s license(s) in the State of California and the license is the correct class of license
for the work to be performed by the subcontractor(s). The undersigned agrees that if he/she
does not list a subcontractor(s) under the Designation of Subcontractors section of this Bid
Proposal to perform work in any of the following trades, in order to be found responsive and
in order to perform that work himself/herself, the undersigned must possess the State
specialty license for that trade: Mechanical (C-20); Electrical (C-10); and Plumbing (C-36).

INSURANCE

The undersigned agrees to furnish certified copies of all insurance policies and
endorsements; all certificates of comprehensive, general and auto liability insurance;
Workers' Compensation insurance; and such other insurance that will protect him from
claims for damages and personal injury, including death, which may arise from operations
under the contract, whether such operation be by the undersigned or by any subcontractor
of the undersigned, or anyone directly or indirectly employed by the undersigned or any
subcontractor of the undersigned in accordance with Section 11.2 of the General
Conditions. The undersigned agrees to provide the Project and Facilities Management
Department — Project Management with Certificates of Insurance evidencing the
required insurance coverage at the time Contractor executes the contract with the
County. All policies (excluding Workers' Compensation) shall name San Bernardino County
and its officers, employees, agents and volunteers as additional insureds. All coverages
shall be subject to approval by the County for adequacy of protection.
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BONDS

If this Bid is successful, the undersigned agrees to execute the required Standard Contract
and will furnish a payment bond in an amount equal to one hundred percent (100%) of the
contract price and a Faithful Performance Bond in an amount equal to one hundred percent
(100%) of the contract price. These bonds shall be secured from a surety company or
companies satisfactory to the County within ten (10) calendar days of the contract award
and shall be on County approved bond forms. Bonds shall remain in full force and effect
for a period of one year following the date of filing of Notice of Completion.

FORMER COUNTY OFFICIALS

Contractor agrees to provide or has already provided information on former San
Bernardino County administrative officials (as defined below) who are employed by or
represent Contractor. The information provided includes a list of former county
administrative officials who terminated county employment within the last five years and
who are now officers, principals, partners, associates or members of the business. The
information also includes the employment with or representation of contractor. For
purposes of this provision, “county administrative official” is defined as a member of the
Board of Supervisors or such officer’s staff, Chief Executive Officer or member of such
officer’s staff, county department or group head, assistant department or group head, or
any employee in the Exempt Group, Management Unit or Safety Management Unit.

INACCURACIES OR MISREPRESENTATIONS

If during the course of the bid proposal process or in the administration of a resulting
Contract, the County determines that the contractor has made a material misstatement
or misrepresentation or that materially inaccurate information has been provided to the
County, the contractor may be terminated from the bid proposal process, or in the event
a Contract has been awarded, the Contract may be immediately terminated. If a Contract
is terminated according to this provision, the County is entitled to pursue any available
legal remedies.

VISITING THE SITES

The undersigned has visited the site and is familiar with the local conditions of the work site.

CALIFORNIA AIR RESOURCES BOARD (CARB) IN-USE OFF-ROAD DIESEL-FUELED
FLEETS REGULATION COMPLIANCE CERTIFICATION

This Project is subject to the California Air Resources Board (CARB) approved
amendments relating to In-Use Off Road Diesel-Fueled Fleets found at California Code
of Regulations Title 13, sections 2449, 2449.1, and 2449.2 (the “Regulations”). The
Regulations require a Prime Contractor, bidding on a public works project to be awarded
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by any public works awarding body, to certify that the Contractors off-road diesel-fueled
fleets comply with CARB regulations. Section 2249(b) includes a list of off-road diesel-
fueled fleets subject to these regulations. It is the responsibility of the Contractor to verify
if their fleet is subject to these regulations.

Contractor is required to obtain and submit Certificates of Reported Compliance from all
subcontractors that are listed in the bid submission. Failure to provide Contractor's CARB
compliance number may constitute a material irregularity rendering their bid non-
responsive and non-responsible, and subject to rejection for non-responsiveness.

No award shall be made to a Contractor that has failed to provide its CARB compliance
certificates, unless the Contractor confirms that no equipment subject to the regulation
will be used to execute the Contract Work. By submitting a bid, the Bidder hereby certifies
that it is aware of the requirements set forth in Sections 2449, 2449.1, and 2449.2, Title
13, California Code of Regulations and any successful Bidder and its subcontractors shall
comply with sections 2449, 2449.1, 2449.2 of Title 13 of the California Code of
Regulations, including by providing Certificate(s) of Reported Compliance for In-Use Off-
Road Diesel-Fueled Fleets for the fleet selected for the contract and their listed
subcontractors, if applicable, with its bid.

Contractor shall not enter into a contract with a fleet for which it does not have a valid
Certificate of Reported Compliance for the fleet and Contractor’s listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet. Contractor shall
only allow fleets with valid Certificates of Reported Compliance on Contractor’s job
sites. The Certificates of Reported Compliance received by the Contractor for this Project
must be retained for three (3) years after the Project’'s completion. Upon request by
CARB, these records must be provided to CARB within five (5) business days of the
request. Between March 1 and June 1 of each year, Contractor must collect new valid
Certificates of Reported Compliance for the current compliance year, as defined in
Regulation Section 2449(n), from all fleets that have an ongoing contract with the
Contractor as of March 1 of that year. Contractor must not write contracts to evade this
requirement.

If Contractor discovers that any fleet intending to operate vehicles subject to the
Regulation for Contractor does not have a valid Certificate of Reported Compliance, as
defined in Regulation section 2449(n), or if Contractor observes any noncompliant
vehicles subject to the Regulation on Contractor’s job site, then Contractor must report
the required information to CARB within the time period contained in in the Regulations.

Upon request by CARB, Contractor must immediately disclose to CARB the name and
contact information of each responsible party for all vehicles subject to the Regulation
operating at the job site or for Contractor. If applicable, Contractor shall prominently
display signage for any project where vehicles subject to the Regulation as provided and
within the time period contained in the Regulation.
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Situations in which prime contractors or public works awarding bodies, as applicable, are
contracting for projects that are considered emergency operations, as defined in section
2449(c)(18), are exempt from the requirements in section 2449(i)(1)-(3), but must still
retain records verifying vehicles subject to the regulation that are operating on the
emergency operations project are actually being operated on the project for emergency
operations only. These records must include a description of the emergency, the address
or a description of the specific location of the emergency, the dates on which the
emergency operations were performed, and an attestation by the fleet that the vehicles
are operated on the project for emergency operations only.

Contractor shall complete and return the “California Air Resources Board (CARB) In-Use
Off-Road Diesel-Fueled Fleets Certification of Compliance” form attached hereto as a
condition to bidding this Project.

DESIGNATION OF SUBCONTRACTORS

In compliance with the provisions of Sections 4100-4108 of the Public Contract Code of the
State of California, and any amendments thereof, the undersigned shall set forth below the
name, location of the place of business and the California contractor license number of each
subcontractor who will perform work (meaning the total amount of the subcontractor’s
contract amount including all labor, materials, supplies and services) in excess of one-half
of one percent (1/2 of 1%) of the total bid; and, the general category or the portion of the
work to be performed by each subcontractor.

If the undersigned fails to specify a subcontractor(s) for any work to be performed under the
Contract, the undersigned agrees to perform the work and shall not be permitted to
subcontract that work except in cases of public emergency, and then only after written
finding as public record by the Board of Supervisors. In order for the undersigned to perform
the work in any of the following trades, the undersigned must possess the State specialty
license for that trade: Mechanical (C-20); Electrical (C-10); and Plumbing (C-36).

The undersigned certifies that all subcontractor(s) listed below are currently the holder of
valid contractor’s license(s) in the State of California and the license(s) is the correct class
of license for the work to be performed by the subcontractor(s).

The undersigned certifies that it and all subcontractor(s) listed below have registered with
the Department of Industrial Relations pursuant to Labor Code section 1725.5 (applicable
for all bids submitted on or after March 1, 2015). The undersigned agrees that no contractor
or subcontractor may be awarded a contract for public work or perform work on a public
works project unless registered with the Department of Industrial Relations pursuant to
Labor Code section 1725.5 (applicable for all contracts awarded on or after April 1, 2015).
The undersigned acknowledges that the project is subject to compliance monitoring and
enforcement by the Department of Industrial Relations.
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As required by Labor Code 1771.1(a) “A contractor or subcontractor shall not be qualified
to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the
Public Contract Code, or engage in the performance of any contract for public work, as
defined in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business and
Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided
the contractor is registered to perform public work pursuant to Section 1725.5 at the time
the contract is awarded.”

Where a hearing is required for a decision on the substitution of subcontractors, pursuant to
the provisions of Chapter 4, Part 1, Division 2, of the Public Contract Code, (commencing
with Section 4100) by the awarding authority, or a duly appointed hearing officer, the Clerk
of the Board of Supervisors shall prepare and certify a statement of costs incurred by the
County for investigation, and to conduct the hearing, including the costs of any hearing
officer and shorthand reporter appointed. For the purposes of a hearing for the substitution
of subcontractors (pursuant to the Public Contract Code commencing with Section 4100)
the awarding authority shall be the Director of the Project and Facilities Management
Department, or his/her designee.

The statement of costs shall be sent to the undersigned, who shall reimburse the County for

all costs. If not paid separately, such reimbursement shall be deducted from monies due
and owing to the undersigned prior to acceptance of the project.
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CONTRACTOR NAME: CDG Builders, Inc.

Subcontractor’s | Portion of | Location | CA DIR CARB
Name Work of Contractor’s | Registration | Certificate of
Performed | Business | License No. Compliance
No.
Empire Demolition | Demolition |Corona 758633 1000026426 | N/A
G.L. Woodworking| Millwork Tustin 813913 1000026811 | N/A
dba Miller's
Woodworking
Mowery-Thomason| Drywall Anaheim | 170335 1000426117 | N/A
Excel Acoustics, Inc | Acoustical C
" orona | 724511 1000056118 | N/A
Ceiling
MB Coatings Painting | Anaheim | 955623 1000020717 | N/A
ADDENDA

This bid includes

Addendum No. #1

Addendum No.

dated October 16, 2025

dated

Bidder must acknowledge all addendums above, regardless of any acknowledgement of
addendums in ePro.
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CONTRACTOR NAME: CDG Builders, Inc.

Subcontractor’s | Portion of | Location | CA DIR CARB
Name Work of Contractor’s | Registration | Certificate of
Performed | Business | License No. Compliance
No.
Christianbelle Electrical |Hesperia | 864559 1000006892 | N/A
Electric Inc.
MVP Security Voice & Datg gaq 1036480 1000060032| N/A
Systems Systems
ADDENDA
This bid includes ~ Addendum No. #1 dated October 16, 2025
Addendum No. dated

Bidder must acknowledge all addendums above, regardless of any acknowledgement of
addendums in ePro.
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CONTRACTOR NAME: CDG Builders, Inc.

Subcontractor’s | Portion of | Location | CA DIR CARB
Name Work of Contractor’s | Registration | Certificate of
Performed | Business | License No. Compliance
No.
ADDENDA

This bid includes

Addendum No. #1

Addendum No.

dated October 16, 2025

dated

Bidder must acknowledge all addendums above, regardless of any acknowledgement of
addendums in ePro.

Project 10.10.1477
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AFFIDAVIT

The undersigned has submitted with the bid proposal a non-collusion declaration, signed
under penalty of perjury, for the principal contractor. The undersigned agrees to furnish the
County non-collusion declarations for subcontractors signed under penalty of perjury, and
states that this is a genuine proposal and is neither collusive nor made in the interest of any
other person and has not induced anyone to submit a sham bid or refrain from bidding.

The undersigned acknowledges it has registered with the ePro system prior to the
date and time to receive sealed bids or it will be disqualified.

The undersigned declares: that the only person or parties interested in this proposal as
principals are those named herein; that this bid is made without any connection with any
other person or persons making a bid for the same work, except for another division of the
undersigned which may submit an independent bid; that the bid is in all respects fair and
without collusion or fraud; that the undersigned has read the Advertisement for Bids and the
Instructions to Bidders and agrees to all the stipulations contained therein; that the
undersigned has examined the form of contract (including the specifications, drawings, and
other documents incorporated therein by reference); that in the event this bid as submitted,
including the incorporated bidding documents, be accepted by the County, the undersigned
shall execute a contract to perform the work as outlined herein.

If undersigned is a corporation, proposal must be signed by an authorized officer of the
corporation.

If the bid proposal is submitted through ePro the undersigned acknowledges that its
electronic signature is legally binding.

Check One: ( ) Sole Proprietor
) Partnership

X Corporation

) Other

Name of Bidder: CDG Builders, Inc.

Address: 24 Executive Park, Suite 150, Irvine California 92614

Phone: (949) 892-3510

Email: jmaes@cdgbuilders.com

Contractor's License No.: 921615 Primary Class: B-General Contractor

Expiration Date of Contractor's License 09/30/2026
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Contractor’'s DIR Registration # 1000052752

Contractor's California Air Resources Board (CARB) In-Use Off-Road Diesel-Fueled Fleets
Regulation Compliance No.: _N/A

| declare under penalty of perjury the above is true and correct.

Authorized Signature: @ﬂg Title: Principal

Print Name: Chris DeFazio Date: October 28, 2025
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A.

BIDDER QUALIFICATION FORM

(TO BE COMPLETED AND SUBMITTED WITH BID)

BIDDER QUALIFICATIONS

Failure to complete all information may render your bid non-responsive. [**Indicate not
applicable (“N/A”) where appropriate.**]

NOTE:Where Bidder is a joint venture, pages shall be duplicated, and information provided
for all parties to the joint venture.

1.0  Name of Bidder: CDG Builders, Inc.
2.0 Type, if Entity: General Contractor
3.0 Bidder Address: 24 Executive Park, Suite 150
Irvine, California 92614
(949) 892-3510
Facsimile Number Telephone Number
4.0 How many years has Bidder’s organization been in business as a Contractor? 17years
50 How many years has Bidder’s organization been in business under its present
name? 17 years

5.1 Under what other or former names has Bidder’s organization operated? N/A
6.0  If Bidder’'s organization is a corporation, answer the following:

6.1 Date of Incorporation: June 27. 2008

6.2  State of Incorporation: California

6.3 President’'s Name: Greg Harvath

6.4  Vice-President’'s Name(s): Chris DeFazio

6.6 Treasurer's Name: Greg Horvath
7.0 If anindividual or a partnership, answer the following:

7.1

Date of Organization: N/A

7.2

Name and address of all partners (state whether general or limited

partnership): N/A
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8.0

9.0

10.0

11.0

12.0

13.0

If other than a corporation or partnership, describe organization and name
principals:

What type of work does the Bidder normally perform with its own forces?
CDG Builders normally perform with its own forces equipment anchorage,
construction project management, wall protection, infection control, unskilled labor,

painting, non-production framing/drywall, acoustical ceilings and selective demolition.

Within the last five years, has any officer or partner of Bidder's organization ever
been an officer or partner of another organization when it failed to complete a

contract? If so, attach a separate sheet of explanation:
None

Name of Bonding Company and Name and Address of Agent:
Lockton Insurance Brokers, LLC
Donna Garcia, Surety Account Analyst

777 South Figueroa Street, 52nd Fl., Los Angeles, California 90017

In the past ten (10) years, has your Firm contracted for and completed construction
of a minimum of three (3) HCAI construction projects in a HCAI 1 Facility?
(Please check one box).

XYes [1 No (ineligible to bid)
Does your Firm currently hold all contractors’ license(s) necessary to perform the

work and have those license(s) been consistently active for at least three (3) years
without revocation or suspension? (Please check one box).
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14.0

15.0

16.0

17.0

18.0

19.0

X Yes 1 No

Has your Firm been found non-responsible, debarred, disqualified, forbidden, or
otherwise prohibited from performing work and/or bidding on work for any public
agency within California within the past five (5) years?

(Please check one box).

[1 Yes(ineligible to bid) X No

Has your Firm defaulted on a contract or been terminated for cause by any public
agency on any project within California within the past five (5) years and, if so and
if challenged, has that default or termination been upheld by a court or an
arbitrator? (Please check one box).

[1 Yes(ineligible to bid) Xl No

Has your Firm been assessed Liquidated Damages in the past five (5) years?
(Please check one box)

[1 Yes(ineligible to bid) X No

Has your Firm or any of their owners or officers been convicted of a crime under
federal, state, or local law involving:

(1) Bidding for, awarding of, or performance of a contract with a public entity;
(2) Making a false claim(s) to any public entity; or

(3)  Fraud, theft, or other act of dishonesty to any contracting party;

within the past TEN (10) YEARS? (Please check one box).

[1 Yes(ineligible to bid) X No

Has a performance bond surety for your Firm had to:

(1)  Takeover or complete a project,

(2)  Supervise the work of a project, or

(3) Pay amounts to third parties to satisfy claims against your performance
bond, related to construction activities of your Firm or an Associated Firm within
the past five (5) years? (Please check one box).

[1 Yes(ineligible to bid) X No

Does your Firm have an Experience Modification Rate greater than 1.3?
(Please check one box).

O Yes (ineligible to bid) X No
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LIST OF CURRENT PROJECTS (Backlog)
[**Duplicate Page if needed for listing additional current projects.**]

23-012 - Cart Washer
and RO Water
Replacement

HCAI #: S241556-19-00

Replacement of
existing cart washer
and RO water
system with new.

January, 2026

$817,684.69

Description of Completion Cost of Contact
Project and HCAI # Bidder's Work Date Bidder’s Work Name/
Phone

Number

Eddie Varela

323.442.8972

23-024 - BMT Expansion
HCAI #: S242000-19-00

Relocation of existing
and installation of new
equipment in the
Cytology and BMT
laboratories with
modifications to the
existing mechanical
exhaust system to
service the new location
of the liquid nitrogen
tanks.

December,
2025

$437,800

Chitose Freeman
323.866.7892

23-048 - MDF IT Room
Upgrade Renovation

HCAI #: 5221011-19-00

Modification of
existing MDF room to
accommodate new
larger server cabinets.
Building infrastructure
modified to meet the
needs of the program
and modified space.

January, 2026

$1,078,184.00

Raef Hajjali
213.507.2345

24-015 - Keck MRI 1.5T

HCAI #: S241970-19-00

Remodel of existing
MRI (equipment
and control room)
into a class 1 MRI
and replacement
with Siemens 1.5T
Magneton Sola

February,
2026

$1,645,632.92

Eddie Varela
323.442.8972

Project 10.10.1477
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Description of Completion Cost of Contact
Project and HCAI # Bidder's Work Date Bidder’s Work Name/
Phone
Number
Replacement of December 813,905.00 | Eric Hunnes
24-022 - SMUMC CW existing MRI magnet | 55>c | $813,905. 310.847.9181
Room 2350 MRI cover and ’ ’
Replacement electronics.
Replacement of MRI
) 10, table, equipment
HCAI #: S222265-19-00 cabinets, RF filter
panel, etc.
24-023 - Hybrid OR - Remodel of existing | November, $3,232,249.34 | Andrew
Recovery Room Phase 2 | Office and support | 2025 Lombardo
Spaceﬁ to post 714.310.7881
. | anesthesia care unit
HCAI #: S222088-19-00 for all existing
operating rooms
and future hybrid
operating room
24-049 - Mass Spec Replacement of January, $807,226.00 |Tony Pacheco
mass spectrometers | 2026 323.361.6187
in 2nd floor Duque
HCAI #: S240130-19-00 existing PM core lab
with water mass
spec equipment and
cosmetic upgrades.
24-059 - CHLA - Simms Playground December, $2,171,464.00 | Tony Pacheco
Mann Playground renovation of 2025 323.361.6187
existing
HCAI #: 5240699-19-00 | SMMS/MANN
playground and
associated site
work
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LIST OF CURRENT PROJECTS (Backlog)
[**Duplicate Page if needed for listing additional current projects.**]

Description of Completion Cost of Contact
Project and HCAI # Bidder's Work Date Bidder’s Work Name/
Phone
Number
25-006 - CHLA Duque - petrofit of the existing | july, 2026 | $551,828.00 | Tony Pacheco
Fire Sprinkler System un-sprinklered areas of 323.361.6187
Modifications the Duque Building i
Hospital. New mains
. . and lines supported
HCAI #: Pending and braced with new
sprinkler heads.
February, $1,907,002.00 |Francisco Morga

25-007 - USC Cardinal
Lobby

HCAI #: $250101-19-00

Interior finish
refresh work and
architectural
casework upgrades.

2026

323.442.8972

25010 - LADMC Fire
Sprinkler Upgrade

HCAI #: $231515-19-0

Upgrade to the
existing fire
sprinkler system
and system
expansion to
serve the 3rd, 4th,
and 8th floors.

August, 2026

$6,514,938.43

Brett Smith
909.758.1976

Removal of existing Andrea Selb
25-011 - OR #3 Lights equipment booms and February, $1,827,896.15 y
i - 2026 323.336.1153
and Booms support in operating room
#3. New equipment booms
Replacement and supports constructed ang
new HVAC distribution
HCAI #: provided along with new
525083.1-19-00 \C/Ldnescj)lr:anagement system
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LIST OF CURRENT PROJECTS (Backlog)
[**Duplicate Page if needed for listing additional current projects.**]

Description of Completion Cost of Contact
Project and HCAI # Bidder's Work Date Bidder’s Work Name/
Phone
Number
25-014 - CHLA | Misc. alterations | May, 2026 | $2,154,772.42 | 1oy Pacheco
Anderson Pavillion - throughout the 323.361.6187
Emergency Dept emergency
department.
HCAI #: S241496-19-00
Removal of existing James Cashion
25-015 - County of sterile washers, sinks, June, 2026 $858'150,00 909.387.5000
SB ARMC and barrier wall between ’ ) )
Sterilization System cleanand
Installation decontamination sides of
the sterile process and
installation of new sterile
HCAI #: washers, sinks, and
$222347-36-00 barrier wall.
25-016 - County of SB Removal of sonic April, 2026 $306,000.00 | James Cashion
ARMC Sonic Irrigation irrigators and 909.387.5000
Replacements installation of new
sonic irrigators.
HCAI #: S222316-36-00
25-018 - USC Keck W Replacement of March, 2026 | $280,590.00 |Francisco Morga
Entrance Sliding Door main hospital 1st 323.442.8972
Replacement floor west entrance
door.
HCAI #: S250257-19-00
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LIST OF CURRENT PROJECTS (Backlog)
[**Duplicate Page if needed for listing additional current projects.**]

St. Joes Griddle
Replacement

HCAI #5241483-30-00

electric ranges, removal
of floor mounted kettle
and preplacement with
three compartment
steamer cabinet, and
replacement of
underground sewer line

Description of Completion Cost of Contact
Project and HCAI # Bidder's Work Date Bidder’s Work Name/
Phone
Number
Replacement of existing .
25-022 - Providence griddle units with January, 2026| $247,515.00 | Phil Okerlund

714.944.6729

25-023 - LADMC Backup
Generator

HCAI #: S221803-19-00

Replacement of 2 (E)
400KW generators with
one 900KW generator
and secondary above
ground free standing
8,000 fuel tank along
with other essential
electrical service system
components.

September,
2026

$4,000,033.00

Brett Smith
909.758.1976

25-024 - St. Johns Nurse
Call

HCAI #: S250151-19-00

Replacement of
existing Dukane and
GE nurse call system
with new rauland
responder 5 system.

August, 2026

$3,413,004.00

John Karr
310.895.8758

25-025 - Keck MRI
Quench Vent &
Acceleration

HCAI #: S250944-19-00

Removal of quench
vent and utilities in
courtard and
existing MRI
guench vent
relocation including
MRI chillers.

March, 2026

$1,652,287.00

Sara McKey
626.390.0683
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B. THREE (3) PROJECTS OF SIMILAR SIZE AND SCOPE COMPLETED OVER
THE LAST TEN (10) YEARS AT A HCAI 1 FACILITY

In order for Bidder's bid to be considered responsive, Bidder must list at least three (3)
projects completed within the last ten years of similar size and scope below. Failure to

complete this section shall render a bid nonresponsive.

Project Client OSHPD/HCAI Period of Cost of Reference Name/
Project number | Performance Bidder's Phone Number
Work
; : 3/30/2021 - $2,369,800 Geri Pahed
University of OSHPD# - -
PP _10. 10/28/2022 Director, Construction
Southern California | S201366-19-00 Management & Project
Delivery
Phone: 323-442-8972
Email: pahed@med.usc.edu
Martin Luther King OSHPD# 1/6/2021 - $4,761,882 Jonathan Westall
Los Angeles S$182745-19-00 9/9/2022 Vice President, Ancillary
Healthcare Corp. S182766-19-00 Services
dba Martin Luther
King, Jr., Phone: 424-338-8603
Community Email: jwestall@mlkch.org
Hospital
Providence OSHPD# 5/20/2024 - $563,489 Michele Genet
S$231653-30-00 2/19/2025 Sr. Project Manager,
Design & Construction
Phone: (714) 408-8157
Email: Michele.Genet
@providence.org

USC, Keck Hospital, Anesthesia Equipment Upgrades, Los Angeles, CA - Multi-level renovation project to improve infrastructure across critical
areas in a seven-story, occupied medical facility. The lower level received ceiling-mounted serial ports for MRI rooms, while the 2nd floor added power
and data outlets for anesthesia equipment in procedure rooms and a fan coil in the telecom room. On the 3rd floor, a furred wall was constructed to
enable refrigerant line connections, and the 4th floor saw expansions to the telecom room, new outlets in operating rooms, and make-ready work for a
nurse call system. Two new condensing units on the roof now support enhanced cooling for telecom rooms. Size: 8,677 SF | Value: $2,369,800

Martin Luther King Jr. Hospital, Phase 2 and 3 IPT Basement IR and Support Spaces, Los Angeles, CA - Phased renovation and tenant
improvement within an operational hospital, encompassing the demolition and build-out of an interventional radiology suite and supporting healthcare
spaces. The project scope included creating an interventional radiology room, control room, PACU stations, nurse station, cardiac stress room, reading
room, and patient and staff support areas. Additional improvements accommodated specialized healthcare functions, including offices for dietitians and
supervisors, medical device and bed workshops, administrative workstations, and clean and soiled linen storage areas. To ensure uninterrupted
hospital operations, construction was carefully sequenced with safety and ongoing operations in mind. Size: 10,520 SF | Value: $4,761,882

Providence, St. Jude Medical Center 2nd & 5th Floor Nurse Call Upgrade, Fullerton, CA - Upgrade of the nurse call system on the 2nd and 5th
floors of the North Tower Hospital Building—including patient rooms, bathrooms, shower rooms, nurse stations, and support spaces—to meet current
code requirements and enhance patient care. A new Rauland Responder 5 (R5) system was installed, with existing headwall casework in the North
patient rooms and retrofitted to accommodate the new devices. To maintain uninterrupted communication throughout the upgrade, a temporary wireless
nurse call system was implemented for 30 days. Size: 20,500 SF | Value: $563,489
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C. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management,
construction supervision or engineering capacity.

1.

List each person’s job title, name and percent of time to be allocated
to this project:

Brent Tomajian, Project Manager 20% of time on Project:

Gerry Britton, Superintendent 100% of time on Project:

Summarize each person’s specialized education:

Brent Tomajian has 19 years of experience. He holds his Bachelors Degree in Construction Management from
California State Polytechnic University, Pomona. He is CPR & First Aid certified and OSHA 30-hour certified.

Gerry Britton has over 35 years of experience, including OSHPD/HCAI facilities across Southern California. He
holds First Aid and OSHA 30-hour certifications and Procore certifications in Core Tools and Superintendent.

List each person’s years of construction experience relevant to the project:

Brent Tomajian has 19 years of experience in the construction industry, specializing in project management for
healthcare projects. Specific clients include Keck Medicine of USC, Providence, Cedars Sinai and UCLA Health.

Gerry Britton brings over 35 years of comprehensive experience in the construction industry, including OSHPD/
HCA.: facilities across Southern California. Specific hospitals include USC Arcadia, St. Bernadine Medical Center,
Pomona Valley Hospital, Hoag Memoria Hospital, Cedars-Sinai Medical Center and Valley Presbyterian Hospital.

Summarize such experience:

Brent Tomajian Experience : Cedars-Sinai Marina Del Rey Hospital: SPD Remodel & Equipment Replacement, ICU HVAC
Upgrades, Temporary MRI/CT Trailers, Pharmacy Addition, Orthopedic Rehabilitation Gym. USC Keck Hospital: SPD Cart
Washer Replacement and RO Water System, MRI Replacement, MDF IT Room Upgrade, Cardinal Lobby Remodel, BMT
Expansion. Providence St. John : Radiation Oncology CT Scanner, UCLA Health: SMUMC CW MRI Replacement.

Gerry Britton Highlighted Experience - St. Bernardine Medical Center: Imaging Department Remodel Phase 1, II, and III.
Pomona Valley Hospital : Sterilizer Replacement, Emergency Department Lobby Supplemental Cooling, Elevator Modernization,
Cancer Care Center Upgrades. USC Arcadia Hospital : Hybrid OR Recovery Room. Valley Presbyterian Hospital: EPS Lab
Remodel. Cedars-Sinai Medical Center : Linear Accelerator. HOAG Memorial Hospital : Chemical Dependency Residential Unit.

Bidder agrees that personnel named in this Bid will remain on this Project in their
designated capacities until completion of all relevant Work, unless substituted by
personnel of equivalent experience and qualifications approved in advance by the
County.
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D. Exclusion Criteria

In order to ensure the highest quality and reliability of services, the following exclusion
criteria will be applied:

1. Eligibility for Submission:

Contractors are deemed ineligible to submit a proposal if they have been subject to any
of the following within the last five (5) years:

Liquidated Damages: The contractor has been required to pay liquidated damages as a
result of non-performance, delayed performance, or failure to meet contractual obligations
in any project.

2. Required Disclosure:

Contractors must disclose any instances of liquidated damages incurred within the last
five (5) years. Failure to disclose such instances will result in automatic disqualification
from consideration.

3. Verification:

The awarding authority reserves the right to verify the accuracy of the disclosed
information. Any misrepresentation or omission of facts relevant to this exclusion criteria
will be grounds for disqualification.

By submitting a proposal, contractors affirm that they meet the eligibility requirements
outlined above and agree to the terms and conditions set forth in this RFP.
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E. VERIFICATION AND EXECUTION

These Bid Forms shall be executed only by a duly authorized officer of the Bidder:

| declare under penalty of perjury under the laws of the State of California
that the foregoing information is true and correct:

Name of Bidder CDG Builders, Inc.

Signature ﬂﬂg

Name Chris DeFazio

Title Principal

Dated _October 28, 2025
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CONTRACTOR CERTIFICATION
CALIFORNIA AIR RESOURCES BOARD (CARB)
IN-USE OFF-ROAD DIESEL FUELED FLEET CERTIFICATION OF COMPLIANCE
| hereby certify that Contractor is familiar with the requirements of California Code of Regulations (CCR)

Title 13 sections 2449, 2449.1, and 2449.2, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road
Regulation) Compliance (CARB), and that Contractor shall comply with these requirements:

1. Certification of Compliance. | hereby certify that | and all of my subcontractors will conform to
the California Air Resource Board (“CARB”) In-Use Off-Road Diesel-Fueled Fleets requirements for
all work involving the use of vehicles subject to the regulations, including, without limitation, as
applicable, the Contracting Requirements in Title 13 CCR section 2449, subdivision (i), subparts (1)
—(4), and the Prime Contractor Requirements in Title 13 CCR section 2449, subdivision (j), subparts
(1) - (5).

2. Instructions. Check one (1) box below.

[0  contractor’s current CARB issued Certificate of Reported Compliance accompanies
this Certification. (If this box is checked, the valid Certificate(s) Reported Compliance with
this Regulation for In-Use Off-Road Disel-Fuled Fleet provided by CARB for the fleet
selected for the contract and their listed subcontractors, if applicable must be provided
with this form.)

Contractor certifies that its work on the Project (including work of its
Subcontractors) does not involve the use of vehicles subject to the CARB In-Use Off-Road
Diesel-Fueled Fleets requirements.

3. | further certify that each of the Contractor’s listed subcontractors is familiar with these
requirements and shall also comply.

*Note: All Subcontractor(s) Certificate of Reported Compliance Number(s) shall be listed on the
Designation of Subcontractors table contained in the Bid Proposal.

Failure to submit this form or comply with any of the above requirements may result in the bid to be found
non-responsive and the bid bond forfeited. Bidder shall ensure that their fleet, as well as all rental fleets
and subcontractor fleets, maintain their active and current CARB certification for the duration of the
project.

The Bidder certifies under penalty of perjury under the laws of the State of California that the
information provided in this form is true and correct.

Bidder’s Company Name: __CDG Buiders, Inc.

Signature: @M% Title: _Principal

p

Print Name: Chris DeFazio pDate: October 28, 2025
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NONCOLLUSION DECLARATION
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

| am the__ Principal of __CDG Builders, Inc. , the party making
the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization or corporation. The bid is genuine and
not collusive or sham. The bidder has not directly or indirectly induced or solicited any
other bidder to put in a false or sham bid. The bidder has not directly or indirectly
colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or to refrain from bidding. The bidder has not in any manner, directly or
indirectly, sought by agreement, communication, or conference with anyone to fix the
bid price of the bidder or of any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder. All statements contained in the
bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged information or data relative
thereto, to any corporation, partnership, company, association, organization, bid
depository, or to any member or agent thereof, to effectuate a collusion or sham bid,
and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does
execute, this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the

foregoing is true and correct and that this declaration is executed on
October 28, 2025 [date], at___Irvine [city],
California [state].

Signed: 4@[}4%

Title: Principal
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